

CITY OF SUNSET HILLS, MISSOURI

MEMORANDUM

To: Bryson E. Baker, PE

From: Wesley E. Searcy

Date: April 5, 2022

Re: Storm Grate Replacements – Bid Tabulation & Recommendation

Here is a paste of the bid results posted at the City of Sunset Hills website:

Bid Order	Contractor	Total	Extra Rock
1	Jokerst	\$56,000.00	\$40.00 / Ton
2	Aztec	\$70,769.00	\$175.00 / Ton
3	Kozeny-Wagner	\$80,750.00	\$50.00 / Ton

The low bidder (Jokerst) performed Phase I of the City Campus pavement replacement project in 2019. Jokerst were responsive, capable, and helped us complete this project as planned. My recollection was that they were not only responsive, but quite flexible in dealing with a schedule that afforded positive results for operation of not only City Hall, but the Community Center that really compressed a lot of work into a 2 week period. Outside of some extra concrete curbing out by the S. Lindbergh exit, the project was completed on time and reasonably with regard to budget.

I called Jokerst and they are happy to hear they were low on this project. They are very much looking forward to performing the replacement of these two trench drains. I expect them to be responsive and capable of accomplishing this project on time and within budget.

We should be comfortable in recommending an award of the two storm grate replacements (Triple Oaks @ Rambling Oaks and Sunny Creek off Robyn) to Jokerst Paving & Contracting, Incorporated.