



REQUEST FOR BOARD ACTION

BOARD MEETING DATE: Tuesday, May 10, 2022

REVIEWS:

Public Works Street Department: Complete

Public Works Director: Complete

City Administrator: Complete

SUBJECT:

2022 Public Works Concrete Slab Replacement Program

LIST OF ATTACHED REFERENCE DOCUMENTS:

2022 Public Works Concrete Slab Replacement Program Memo & Bids:

1. M&H Concrete
2. Lamke Trenching

FISCAL IMPACT:

2022 Budgeted Amount (CIP) for Concrete Slab Replacement Project \$250,000.00

M&H Concrete: \$283,111.00

Lamke Trenching: \$349,351.20

Lowest & Best Bid Total Cost: **\$283,111.00**

BACKGROUND/DISCUSSION:

The Public Works Street Department advertised bids for the 2022 Concrete Slab Replacement Program. Bids were solicited per the city purchasing policy on April 11th, 2022 with a bid closing date of May 3rd, 2022. Bids received were sealed until opening date on May 3rd, 2022 at 10:00 am. Bids were received from M&H Concrete and Lamke Trenching for the 2022 Concrete Slab Replacement Program.

The budgeted amount for concrete slabs is \$250,000 from the CIP budget account #05-5020-9208, which has \$585,000. With the bids coming in \$33,111.00 over the budgeted amount, staff is requesting to wait to see if the entire budgeted amount for the other projects in the line item are expended prior to requesting a budget adjustment. If staff believes the entire line item may be expended, a budget adjustment will be requested.

STAFF RECOMMENDATION:

Staff recommends approval of the contract with M&H Concrete for the contract for the 2022 Concrete Slab Replacement Project. We recommend that we move forward with M&H Concrete for the total bid price of \$283,111.00. M&H Concrete offered the lowest and best price for the 2022 Concrete Slab Replacement Project.

MEETING HISTORY:

Public Works Committee of May 5, 2022. Bids will be discussed. Meeting will be held after this document is published.